

SOFTWARE DEVELOPMENT PROPOSAL & QUOTATION

Truck Management System

Prepared For: *Richard P. Sumagaysay*

Prepared By: *Kyle Andrae P. Aliño*

Date: August 5, 2026

1. Executive Summary

This proposal outlines the design and development of a web-based **Truck Management System (TMS)** that centralizes trucking operations into a single platform. The system is designed to streamline dispatch operations, manage delivery documentation, automate customer billing, and monitor vehicle maintenance.

The proposed solution focuses on improving operational efficiency, minimizing manual processes, enhancing data accuracy, and providing management with real-time reports and dashboards.

2. Project Objectives

The Truck Management System aims to:

- Digitize daily trucking operations.
 - Improve dispatch planning and delivery monitoring.
 - Manage Delivery Receipts (DR) with complete traceability.
 - Automate billing and invoice generation.
 - Track preventive and corrective vehicle maintenance.
 - Reduce manual paperwork and operational delays.
 - Generate operational and financial reports.
 - Provide secure role-based system access.
-

3. Project Workflow


Customer Booking

|



Trip Scheduling

|



4. System Modules

Module 1 – Operations Management

- Dashboard
- Customer Management
- Truck Management

- Driver Management & Helper
 - Trip Scheduling
 - Truck & Driver Assignment & Helper
 - Dispatch Monitoring
 - Trip Monitoring & fuel consumption
 - Operations Reports
-

Module 2 – Delivery Receipt (DR) Management

- Delivery Receipt Generation
 - Proof of Delivery (POD)
 - Delivery Confirmation
 - Delivery Status Monitoring
 - DR Printing (PDF)
 - Delivery Reports
-

Module 3 – Billing Management

- Billing Generation
 - Invoice Generation
 - Accounts Receivable Monitoring
 - Payment Recording
 - Statement of Account
 - Billing Reports
-

Module 4 – Vehicle Maintenance Management

- Preventive Maintenance Scheduling
- Maintenance Records
- Parts Replacement History
- Maintenance Cost Monitoring
- Registration & Insurance Renewal Reminders

- Tools & Supplies Monitoring Management
 - Maintenance Reports
-

5. User Roles

- Administrator
 - Operations Staff
 - Billing Staff
 - Maintenance Staff
 - Management Driver & Helper
-

6. Deliverables

The project includes:

- Complete Web-Based Truck Management System
 - Responsive User Interface – Full responsive on mobile
 - Role-Based User Access
 - Dashboard
 - PDF Report Generation
 - Excel Export
 - Database Design
 - Source Code
 - Deployment Assistance
 - User Manual
 - User Training
-

7. Project Timeline

Phase	Duration
System Analysis & Planning	1 Week
UI/UX Design	1 Week

Phase	Duration
System Development	8 Weeks
System Testing & Bug Fixing	1 Week
User Acceptance Testing (UAT)	1 Week
Deployment & User Training	1 Week
Estimated Total Project Duration: 3 Months (12 Weeks)	

8. Project Investment

Description	Amount
Truck Management System	₱ 230,000.00

Included

- Complete System Development
- Operations Module
- Delivery Receipt (DR) Module
- Billing Module
- Vehicle Maintenance Module
- Dashboard
- Reports
- PDF Generation
- Excel Export
- Database Design
- Source Code
- System Deployment
- User Training
- Three (3) Months Technical Support

Not Included

- Domain Registration
- Web Hosting / Cloud Server Subscription

- GPS Tracking Integration
- Mobile Application
- SMS Gateway Services
- Accounting / ERP Integration
- Third-Party API Charges
- Hardware Procurement (Servers, Computers, Printers, etc.)

9. Payment Terms

The total project cost of **₱230,000.00** shall be paid in six (6) scheduled installments over the three (3)-month development period.

Due Date	Amount
30-Aug-2026	₱40,000.00
15-Sep-2026	₱40,000.00
30-Sep-2026	₱37,500.00
15-Oct-2026	₱37,500.00
30-Oct-2026	₱37,500.00
15-Nov-2026	₱37,500.00
Total	₱230,000.00

10. Warranty & Technical Support

The project includes:

- Three (3) months of technical support following system deployment.
- Correction of software bugs and defects identified during the warranty period.
- Deployment assistance and initial system configuration and Integration to existing development platform
- User training for designated personnel.

The warranty does not include:

- New features or enhancements beyond the approved project scope.

- Modifications performed by unauthorized personnel.
- Issues arising from third-party hosting providers or external services.

11. Terms and Conditions

- This proposal is valid for **30 calendar days** from the date of issuance.
- Development will commence upon receipt of the initial down payment.
- Any requests outside the agreed scope will be evaluated separately and may require a change request, additional cost, and revised timeline.
- Ownership of the source code and system will be transferred upon full payment of the project.

Acceptance

Prepared By

KYLE ANDRAE P. ALIÑO

Freelance Software Developer

Signature: _____

Date: August 5, 2026

Accepted By

Client Representative: _____

Company: _____

Signature: _____

Date: _____

MR. RICHARD SUMACAYSAY

LARGA INTERNATIONAL LOGISTICS, INC.

6-AUG-26